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PRIME CONTRACT EXPIRATION – COST/CREI 
[CT, CREI – 03/09] 

The Subcontractor shall provide to JPL a report with all costs estimated to be incurred under this Subcontract through 
December 31, 2010, 45-days in advance thereof and a second report with actual costs incurred through the 
aforementioned date within 45-days thereafter. Reported costs are subject to final rate audit and potential adjustment. 
Costs can be reported at the top WBS level. The purpose of the cost report is to enable JPL to allocate and account 
costs under the current and successor JPL/NASA prime contract. Backup financial records and invoices should be 
retained for a reasonable period of time following the Subcontract end date. 
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